RFQ No. Checking Fixture Cost
Part Name Die Thicknessxstrip Prefered Press Estimated Die Size | Estimated Die | Leadtime
Item | /Project Sketch Type of Die Part Material Layout Desription Tool Cost (EUR) (EUR) Sea-freight
Part Number Set |  width=pitch(mm) Process (Ton) (mm) Weight (Ton) | weeks
Name one ouf
Leadtime
-172-18 | 762.133.154.232_E plus 5-7
;|- STEEL PRG | 1 | 15Tx198Wx35P |  DCOT 1 out 1 1L Stations 125 800+580x450 3,00 to 12 - e
ZF 100.119.591 weeks by
sea freight
Leadtime
-172-18 | 762.133.154.232_F plus 5-7
2 - STEEL PRG | 1 1.5Tx133Wx26P DCO 1 out 1 12 Stations 125 600%500=450 2,00 fo 12 - -
ZF 100.119.592 weeks by
sea freight

Versand:per Lufrfracht 6.10 €£/kg 1.5 Wochen plus leadfime. Per Train 2,90

/kg & Wochen. Per sea incl. Toolprice
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